Wichita BNR Conceptual Design Cost Estimate Summary

ITEM DESCRIPTION FINAL EXTENDED PRICE ITEM DESCRIPTION FINAL EXTENDED PRICE
Plant 1 Improvements Plant 2 Liquid (A20) Process Improvements
General Site Improvements S 5,460,000 General Site Improvements S 75,000
Wet Weather Holding S 2,960,000 A20 Treatment System S 34,175,000
Yard Piping S 730,000 Return Activated Sludge S 1,400,000
Influent Pumps S 3,950,000 Primary Alum Chem Feed S 985,000
Grit Removal S 5,250,000 Secondary Alum Chem Feed S 1,050,000
Odor Control S 3,720,000 Blower Building S 8,500,000
Subtotal S 22,070,000 Splitter Structures S 140,000
Overhead, Labor, Contingency, etc. S 28,380,000 Process Piping S 17,595,000
Plant 1 Improvements Total S 50,450,000 Electrical and 1&C S 4,900,000
Subtotal S 68,820,000
Plant 2 Balance of Plant Improvements Overhead, Labor, Contingency, etc. $ 87,620,000
General Site Improvements S 5,950,000 | |Plant 2 Liquid Improvements Total S 156,440,000
Screening Building S 2,330,000
Yard Piping $ 1,240,000 Plant 2 Solids Improvements
Influent Pumping S 2,890,000 General Site Improvements S 3,910,000
Grit Removal S 680,000 Existing Primary Sludge Pump Station S 230,000
Intermediate Pumping S 970,000 Existing Digester Rehab S 5,670,000
UV System Modifications S 2,790,000 Existing WAS/Scum Stations S 870,000
Primary/Intermediate Clarifiers S 2,110,000 New Solids Thickening Building S 3,880,000
Odor Control S 1,420,000 New Solids Dewatering Building S 5,900,000
Subtotal S 20,370,000 New Digested Sludge Pumps S 500,000
Overhead, Labor, Contingency, etc. S 27,070,000 Process Piping S 4,400,000
Plant 2 Balance Improvements Total S 47,440,000 Subtotal S 25,360,000
Overhead, Labor, Contingency, etc. S 32,010,000
Plant 2 Sidestream Improvements Plant 2 Solids Improvements Total $ 57,370,000
General Site Improvements S 120,000
Sidestream Treatment (Struvite Recovery)| $ 2,130,000 Collection System (Cowskin Force Main) Improvements
Process Piping S 110,000 Force Main S 10,900,000
CO2 Release Building S 80,000 Subtotal S 10,900,000
Sidestream Treatment Building S 3,110,000 Overhead, Labor, Contingency, etc. S 14,200,000
Yard Pipe S 280,000 | |Collection System Improvements Total S 25,100,000
Electrical and 1&C S 1,320,000
Subtotal S 7,350,000 TOTAL IMPROVEMENTS COST
Overhead, Labor, Contingency, etc. S 9,390,000 Planning (Concept Phase) S 1,150,000
Plant 2 Sidestream Improvements Total S 16,740,000 | |Total Improvements Cost S 354,690,000




